



**ADDENDUM #1 – JULY 27, 2023**

**REQUEST FOR PROPOSALS (RFP)  
FORTAG CANYON DEL REY CONSTRUCTION MANAGEMENT**

**RFP DUE DATE: AUGUST 10, 2023, 12PM PST**

The Transportation Agency for Monterey County (TAMC) is requesting proposals from qualified and interested consultants or consultant teams to provide all professional services consistent with the industry-accepted roles of Construction Manager for the construction of the Canyon Del Rey segment of the Fort Ord Regional Trail and Greenway (FORTAG).

The Request for Proposals (RFP) and this addendum are available on the TAMC website at: <https://www.tamcmonterey.org/fortag-canyon-del-rey-construction-management-rfp>

Questions concerning this addendum should be addressed to Mike Zeller at 831-775-4416 or [mike@tamcmonterey.org](mailto:mike@tamcmonterey.org).

The following are TAMC's responses to questions on the RFP:

**1. Would it be possible to make available for viewing the specifications for this project?**

Yes, a draft version of the specifications that is for reference only can be found at the following link:

[FORTAG Specifications 23-05-15.pdf](#)

**2. When is the anticipated start of construction and the duration in working days? Page 4 of the RFP states October is the start of the project, but is that the start of the contract or the start of the actual construction?**

October was listed as the earliest possible date for award of the construction contract. The construction contract is now likely to be bid in October / November 2023 and awarded in January / February 2024. The start of construction and duration of working days will be determined once a contractor has been selected. It is anticipated that the firm selected for the construction management contract will assist with those discussions.

**2- Is TAMC open to extending the proposal deadline?**

No.