SAMPLE AGREEMENT

TRANSPORTATION AGENCY FOR MONTEREY COUNTY

FORT ORD REGIONAL TRAIL AND GREENWAY (FORTAG) CANYON DEL REY SEGMENT 1 PROJECT No. 7300.01.CDR.01

THIS AGREEMENT, made and concluded, in duplicate, between the TRANSPORTATION AGENCY FOR MONTEREY COUNTY thereof, party of the first part, and

[Contractor's Name]

Contractor, party of the second part.

ARTICLE I.--WITNESSETH, That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the said party of the first part, and under the conditions expressed in the two bonds, bearing even date with these presents, and hereunto annexed, the said party of the second part agrees with the said party of the first part, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the specifications to be furnished by said party of the first part, necessary to construct and complete in a good, workmanlike and substantial manner and to the satisfaction of the TRANSPORTATION AGENCY FOR MONTEREY COUNTY, the work described in the special provisions and the project plans described below, including any addenda thereto. and also in conformance with the 2022 California Department of Transportation Standard Plans, the Standard Specifications, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished, which said special provisions, project plans, Standard Plans, Standard Specifications, and Labor Surcharge and Equipment Rental Rates are hereby specially referred to and by such reference made a part hereof.

The special provisions for the work to be done are dated December 1, 2023, and are entitled:

TRANSPORTATION AGENCY FOR MONTEREY COUNTY

NOTICE TO BIDDER AND SPECIAL PROVISIONS

FOR THE CONSTRUCTION OF THE

FORT ORD REGIONAL TRAIL AND GREENWAY (FORTAG)

CANYON DEL REY SEGMENT 1

IN VARIOUS CITIES IN MONTEREY COUNTY, CALIFORNIA

The project plans and specifications for the work to be done are dated December 1, 2023, and are entitled:

TRANSPORTATION AGENCY FOR MONTEREY COUNTY FORTAG CDR TRAIL FEDERAL AID #ATPSB1L-6143(088)

ARTICLE II.--The said party of the first part hereby promises and agrees with the said Contractor to employ, and does hereby employ, the said Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.

ARTICLE III.--The State general prevailing wage rates determined by the Director of Industrial Relations are hereby made a part of this contract. It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE IV.--By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for worker's compensation or to undertake self insurance in conformance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

ARTICLE V.--And the said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all loss or damage, arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the *TRANSPORTATION AGENCY FOR MONTEREY COUNTY*, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit:

ARTICLE VI. —Contractor also agrees that any and all proposed adjustments or changes to the aforesaid work must be in writing, and reviewed and approved in writing by the party of the first part. No such adjustment or change shall be effective without the express, written, and dated signature of the authorized TRANSPORTATION AGENCY FOR MONTEREY COUNTY designee. Further, no proposed adjustment or change that has the cumulative effect of exceeding the amount previously authorized as a contingency shall be permitted without prior approval from the TRANSPORTATION AGENCY FOR MONTEREY COUNTY Board of Directors.

Bid Item List

BASE BID

Item No.	Final Pay Item	Item Code	Item Description	Unit of Measure	Estimated Quantity	Item Price	Total
1		999990	Mobilization (5%)	LS	1		
2		070030	Lead Compliance Plan	LS	1		
3		120200	Temporary Facilities	LS	1		
4		120090	Construction Area Signs	LS	1		
5		130100	Job Site Management	LS	1		
6		130300	Prepare Storm Water Pollution Prevention Plan	LS	1		
7		130330	Storm Water Annual Report	EA	2		
8		130505	Move-In/Move-Out (Temporary Erosion Control)	EA	2		
9	130530 Temporary Hydraulic Mulch (Bonded Fiber SQYD 1,790 Matrix)						
10		130610	Temporary Check Dam	LF	37		
11		130620	Temporary Inlet Protection	EA	16		
12		130640	Temporary Fiber Roll	SQFT	5,596	3	
13		130680	Temporary Silt Fence, High Visibility Orange	sibility Orange SQFT 2,212			
14		130710	Temporary Construction Entrance (Type 2)	SQFT	2		
15		130730	Street Sweeping	EA	1		
16		130900	Temporary Concrete Washout	LF	1		
17		160110	Temporary High Visibility Fencing (ESA)	LF	1,684		
18		198051	Temporary Shoring	LS	1		
19		141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	2,293		
20		160120	Remove Tree	EA	33		
21		151000	Remove and Salvage Existing Light Pole	EA	6		
22		170105	Clearing and Grubbing	AC	3		
23		190101	Roadway Excavation	CY	13,280		
24		190102	Export Excavation	CY	2,070		
25	F	192037	Structure Excavation (Retaining Wall)	CY	1,910		
26	F	193013	Structure Backfill (Retaining Wall)	CY	1,180		

27	210270	Rolled Erosion Control Product (Netting)	SQFT	42,907	
28	210300	Hydromulch	SQFT	48,343	
29	210430	Hydroseed	SQFT	48,343	
30	210610	Compost (CY)	CY	295	
31	210630	Incorporate Materials	SQFT	48,343	
32	205035	Wood Mulch	CY	140	
33	200111	Decorative Boulders	EA	80	
34	202006	Soil Amendment	CY	130	
35	204011	Plant (Group K) (24" Box Tree)	EA	12	
36	204011	Plant (Group K) (15 Gal. Tree)	EA	27	
37	204035	Plant (Group A) (NO. 1)	EA	854	
38	204036	Plant (Group B) (NO. 5)	EA	102	
39	204099	Plant Establishment Work (90 days)	LS	1	
40	841000	Polymer Cement Surface System Pavement Markings (Endurablend)	SF	1,110	
41	205034	Decomposed Granite	SF	5,500	
42	201000A	Arbor Structure (Poligon)	EA	1	
43	206005	Edging (Metal)	LF	57	
44	208649	Quick coupler valve	EA	17	
45	208574	1.5" Gate Valve (Shut off valves)	EA	7	
46	206562	1" Remote Control Valve	EA	7	
47	206564	1.5" Remote Control Valve (Master Valve with Flow Sensor)	EA	2	
48	206751	12 Station Irrigation Controller	EA	2	
49	208220	1/2" Drip In-Line Tubing	SF	11,273	
50	208301	Irrigation Controller Enclosure Cabinet	EA	2	
51	200114	Rock blanket	SF	850	
52	20100B	Furniture: Bollards	EA	2	
53	20100C	Furniture: Camber Bench	EA	6	
54	20100D	Furniture: Cordia Trash/Recycle	EA	8	
55	20100E	Furniture: Bay City Bike Rack	EA	1	
56	20100F	Furniture: MDF Hydration Station	LS	3	
57	20100G	Furniture: Picnic Table	LS	1	
58	20100H	Tennis Net Post	EA	4	
59	208690	Irrigation Sleeve	LF	200	
60	201001	Del Rey Oaks Signage	ALLOW	1	
61	20100J	Butterfly Garden Signage	ALLOW	1	
62	20100K	Steel Raised Garden Planters	EA	6	
63	208445	Tree Well Sprinkler Assembly	EA	45	
64	208450	1" Drip Valve Assembly	EA	7	
65	208598	Plastic Pipe (Schedule 40) (Supply Line)	LF	2,251	
66	208594	Plastic Pipe (Schedule 40) (Lateral Line)	LF	2,461	
67	201000L	Picket Fence	LF	120	
68	720110	Small-Rock Slope Protection (3"-6" size rip rap cobble)	SQYD	7	

69		260203	Aggregate Base (Class 2)	CY	1,956	
70		377501	Slurry Seal	SQFT	91,728	
71		371000	Tennis Court Crack Seal and Resurfacing	LS	1	
72		390132	Hot Mix Asphalt (Type A)	TON	1,542	
73		394073 Place Hot Mix Asphalt Dike (Type A)		LF	54	
74		398100 Remove Asphalt Concrete Dike		LF	138	
75		701000	G3 Catch Basin	EA	4	
76		701001	24" x 24" Concrete Drainage Inlet	EA	2	
77		701001	18" x 18" Drainage Inlet	EA	1	
78		701002	GOL (7') Catch Basin	EA	1	
79		701003	GOL (10') Catch Basin	EA	3	
80		701004	G0L (10') Catch Basin Mod	EA	1	
81	F	701003	Drainage Inlet Markers	EA	11	
	Г	701004	-			
82			9" Area Drains	EA	13	
83		707217	36" Precast Concrete Pipe Manhole	EA	0	
84		707225	48" Precast Concrete Pipe Manhole 1'-5' DEPTH	EA	6	
85		707225	48" Precast Concrete Pipe Manhole 5'-10' DEPTH	EA	5	
86		640100	SMALL SD HDPE (6" AND LESS)	LF	680	
87		640101	12" SD HDPE	LF	40	
88		650307 12" SD RCP (CLIII) LF 240				
89		650309 24" SD CMP LF		60		
90		650310 15" SD RCP (CLIII) LF 80				
91		650311 18" SD RCP (CLIII) LF 50				
92		650316	24" SD RCP (CLIII)	LF	390	
93		702614	Tee Energy Dissipator 24" (CMP)	EA	2	
94		723095	Rock Slope Protection (CL 1, Light, Method B)	CY	13	
95		723080	Rock Slope Protection (CL 2, Light, Method B)	CY	30	
96		013509	8" Gravel Filter	CY	16	
97		770400	Bioretention Pond	SQFT	749	
98		770600	Tree Box Biofilter (6'x10')	EA	3	
99		770700	Infiltration trench & 48" chamber	EA	1	
100		770800	24" sidewalk underdrain Mod	EA	1	
101		770900	Modify or Connect to existing SD System	EA	3	
102		710114	Abandon Sewer Pipeline	LS	1	
103		640200	14-inch DR 17 HDPE, (Includes Excavation, Bedding, Laying, & Backfill)	LF	200	
104		702000	Install 48-inch Dia. Manhole (10'-11' Depth)	EA	2	
105		703000	Install 48-inch Dia. Manhole (14'-19' Depth)	EA	2	
106		704000	Modify Existing SS Manhole	EA	1	
107		705000	Connect Existing Sewer to New Manhole and Base	EA	2	
108		770200	Sewer Bypass	LS	1	
109		770300	Pre/Post-Construction CCTV Inspection	LF	200	

110	F	192003	Structure Excavation (Bridge)	CY	610	
111	F	193003	Structure Backfill (Bridge)	CY	160	
112		490782	Furnish Piling (Class 200)	LF	3,712	
113		490783	Drive Pile (Class 200)	EA	64	
114	F	510053	Structural Concrete, Bridge	CY	199	
115	F	510054	Structural Concrete, Bridge (Polymer Fiber)	CY	64	
116	F	510086	Structural Concrete, Approach Slab (Type N)	CY	60	
117		512352	Furnish Precast Prestressed Concrete Slab (Type SII)	SF	2,380	
118		512510	Erect Precast Prestressed Concrete Deck Unit	EA	15	
119		519088	Joint Seal (MR = 1")	LF	117	
120		519102	Joint Seal (TYPE AL)	LF	117	
121	F	520102	Bar Reinforcing Steel (Bridge)	LB	50,000	
122	F	750501	Miscellaneous Metal (Bridge)	LB	324	
123		839607	Crash Cushion Alt (SCI-70 GM TL-2) and Concrete Foundation	EA	2	
124	F	839738	Concrete Barrier (Type 85SW)	LF	65	
125	F	839739	Concrete Barrier (Type 85)	LF	65	
126	F	833094	Tubular Bicycle Railing	LF	65	
127	F	192049	Structure Excavation (Solider Pile Wall)	CY	113	
128	F	193029	Structure Backfill (Solider Pile Wall)	CY	31	
129	F	193116	Concrete Backfill (Solider Pile Wall)	CY	148	
130	F	193119	Lean Concrete Backfill	CY	41	
131		490326	Steel Solider Pile (W 24 x 176)	LF	710	
132		490406	36" Drilled Hole	LF	719	
133	F	510060	Structural Concrete, Retaining Wall	CY	43	
134	F	511055	Concrete Surface Texture	SF	1,336	
135	F	520103	Bar Reinforcing Steel (Retaining Wall) (F)	LB	8,000	
136	F	575004	Timber Lagging	MFBM	7	
137		590120	Clean and Paint Steel Soldier Piling	LS	1	
138	F	750502	Miscellaneous Metal (Retaining Wall)	LB	126	
139	F	510060	Structural Concrete, Retaining & Seat Walls	CY	584	
140	F	511035	Retaining & Seat Wall Concrete Aesthetics	SQFT	2,437	
141	F	520103	Bar Reinforcing Steel (Retaining & Seat Walls)	LB	87,542	
142	F	520103	Bar Reinforcing Steel (Concrete Trail)	LB	19,741	
143		710136	Remove Pipe	LF	146	
144		710150	Remove Inlet	EA	4	
145		710208	Adjust Frame and Cover to Grade	EA	12	
146		710240	Adjust Existing Valves/Meters to Grade	EA	19	
147		730070	Detectable Warning Surface	SF	849	
148		730020	Minor Concrete (Curb)	CY	14	
149		731504	Minor Concrete (Curb and Gutter)	CY	296	
150		731514	Minor Concrete (Stamped Concrete)	CY	32	
151		731515	Minor Concrete (Truck Apron)	CY	3	

152		731516	Minor Concrete (Driveway)	CY	20	
153		731519	Minor Concrete (Sloped Paving)	CY	47	
154		731521	Minor Concrete (Stairs)	CY	7	
155		731522	Minor Concrete (Sidewalk)	CY	80	
156	156 731523		Minor Concrete (Trail)	CY	682	
157		731624	Minor Concrete (Curb Ramp)	EA	32	
158	731625 Minor Concrete (Retaining Curb 1)		LF	1,241		
159		731626	Minor Concrete (Retaining Curb 2)	LF	422	
160		731627	Minor Concrete (Retaining Curb 3)	LF	1,004	
161		731628	Minor Concrete (V-Ditch)	LF	758	
162		731629	Minor Concrete (Valley Gutter)	CY	4	
163		731630	Minor Concrete (Weir - Bioretention)	CY	2	
164		731631	Minor Concrete (Plated Sidewalk Underdrain)	LF	8	
165		731632	Minor Concrete (Wheel Stop)	EA	19	
166		731633	Minor Concrete (Sanitary Sewer Blanket)	CY	29	
167		731710	Remove Concrete Curb	LF	390	
168		731790	Remove Concrete Island (Portions)	SY	59	
169		731840	Remove Concrete (Curb and Gutter)	LF	3,107	
170		782110	Reset Mailbox	EA	1	
171		800360	Chain Link Fence (Type CL-6)	LF	1,098	
172		800405	Chain Link Fence (Type CL-12)	LF	240	
173		803050	Remove Chain Link Fence	LF	1,637	
174		803110	Wood Fence	LF	217	
175		782110	Reset Gate	EA	3	
176		810120	Remove Pavement Marker	EA	15	
177		810230	Pavement Marker (Retroreflective)	EA	39	
178		820250	Remove Roadside Sign	EA	37	
179		820610	Relocate Roadside Sign	EA	29	
180		820840	Roadside Sign - One Post	EA	27	
181	F	839521	Cable Railing	LF	757	
182		830100	3-Rail Guardrail	LF	347	
183		830200	Guardrail	LF	462	
184		830300	Handrailing	LF	258	
185		840515	Thermoplastic Pavement Marking	SF	3,012	
186		840504	4" Thermoplastic Traffic Stripe	LF	783	
187		840505	6" Thermoplastic Traffic Stripe	LF	4,540	
188		840506	8" Thermoplastic Traffic Stripe	LF	989	
189		810230	Markers	EA	39	
190		846030	Remove Thermoplastic Traffic Stripe	LF	4,324	
191		846035	Remove Thermoplastic Pavement Marking	SF	1,642	
192		846036	Green Bike Lane	SF	1,521	
193		860460	Lighting & Sign Illumination & Security	LS	1	
194		860604	Rapid Flashing Beacon System	LS	1	

195	770800	Foot Bridge (Frog Pond)	LS	1		
196	872133	Modifying Signal and Lighting System	LS	1		
197	059999A	Agency Permit Fees	LS	1		
TOTAL, BASE BID (ITEMS 1 THROUGH 197)						

SUPPLEMENTAL WORK – CONTINGENCY ITEMS

Item No.	Final Pay Item	Item Code	Item Description	Unit of Measure	Estimated Quantity	Item Price	Total
SW 1		066105	Resident Engineer's Office	LS	1		
SW 2		066595	Water Pollution Control Maintenance Sharing	LS	1		
SW 3		066596	Additional Water Pollution Control	LS	1		
SW 4		066597	Stormwater Sampling Analysis	LS	1		
SW 5		066610	Partnering	LS	1		
SW 6		066670	Payment Adjustments for Price Index Fluctuations	LS	1		
SW 7		066919	Dispute Resolution Board	LS	1		
SW 8		066999	Construction Staking	LS	1		
SW 9		120300	Utility Conflict Allowance	LS	1		
SW 10		120100	Traffic Control System	LS	1		
TOTAL, SUPPLEMENTAL WORK (ITEMS SW 1 THROUGH SW 10)							
GRAND TOTAL (ITEMS 1 THROUGH SW 10)							

IN WITNESS WHEREOF, TAMC and Contractor execute this agreement as follows:

[CONTRACTOR]

Ву:		_ By:	
		_	
	Printed Name		Printed Name
	Title	_	Title
Date:		_ Date:	
Licens	ed in accordance with an act providin	g for the regist	ration of contractors,
Licens	e No	_	
Federa	al Employer Identification Number: _		
TRANS	SPORTATION AGENCY FOR MONTERE	Data	
	Executive Director		
full leg If Cont of a pa	al name of the corporation shall be set for ractor is a partnership, the name of the partner with authority to execute this Ag	orth together wit partnership shall greement on bel	liability and nonprofit corporations), the h the signatures of two specified officers. I be set forth together with the signature half of the partnership. If Contractor is the name of his or her business, if any,
	*****	* * * * * * * *	* * * *
Appro	ved as to form:		
		_ Date:	
TAMO	Counsel		
-	MC internal use: lement number to be used for the contract:	7300	